

Schedule B – Board Responsibilities

The Metarex Board is responsible for governing the project. This includes:

1. Approving the documents and actions for the normal running of a UK business
2. Approving grant allocations from the list of applicants provided by the working group leads
3. Approving work packages to deliver the objectives of the project
4. Approving the termination date and termination activities of the project including
 - a. Management of balance of final funds
 - b. Management of the persistence of the Metarex Register if required
 - c. Final accounts with summary to be published on the website
 - d. Final communications
 - e. Promotion of any follow on activities by other groups

SAMPLE